| Sl.No. | Description | Unit | No. | L | B | D | Qty | Rate in Rs. | Amount in Rs. |
|---|---|---|---|---|---|---|---|---|---|
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | Total KPWD SR 2018-19 Items Construction Cost | | | | | | | | 1,06,82,385.00 |
| | Total Qty Construction Cost | | | | | | | | 1,14,83,762.00 |
| 78 | 12% GST on KPWD SR 2018-19 Items | | | | | | | | 12,81,886.20 |
| 79 | DPR Preparations & PMC Charges 2.0% | | | | | | | | 2,29,675.24 |
| | Sub Total | | | | | | | | 1,29,95,323.44 |
| 80 | Miscelleneous And Rounding off | | | | | | | | 4,676.56 |
| | Grand Total Qty | | | | | | | | 1,30,00,000.00 |

Bharath Engineering Innovation Design & Consulting (P) Ltd. Bangalore

Consultant

Contractor

Assistant Engineer

Assistant Executive Engineer
Project Division
Yelahanka Zone
Bangalore

Technical Sanction
Accorded For Rs.130.00 Lakhs only
Head of A/C P3590
CER NO :192 Dt:06.11.2019

TA - CE (YNK)

Executive Engineer
Project Division
Yelahanka Zone
Bangalore

6/12/19

Administrative Approval
Accorded For Rs.130.00 Lakhs
Head of A/C. P3590
CER NO :27 Dt:04/09/2020

S.E. (Project)